

CITY OF CUYAHOGA FALLS

Akron Peninsula Road Stabilization No. 6 - BID OPENING 11/19/2025

					ENGINEERS ESTIMATE		River Reach Construction *		Marks Construction Inc.			
ITEM NO.	SPEC. REF.	ITEM DESCRIPTION	UNIT MEASURE	ESTIMATED QUANTITY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1		Mobilization	LUMP	1	\$ 11,000.00	\$ 11,000.00	\$ 13,741.97	\$ 13,741.97	\$ 35,000.00	\$ 35,000.00		
2		General (Bonding and Contingency)	LUMP	1	\$ 16,008.79	\$ 16,008.79	\$ 1,840.00	\$ 1,840.00	\$ 6,700.00	\$ 6,700.00		
3		Staging & Access (Clear/Grub, Staging/Access, Layout, Pavement Repair)	LUMP	1	\$ 27,500.00	\$ 27,500.00	\$ 37,295.86	\$ 37,295.86	\$ 50,000.00	\$ 50,000.00		
4		Bank Stabilization (Rock Install & Seed/Mulch)	LUMP	1	\$ 55,669.35	\$ 55,669.35	\$ 72,003.12	\$ 72,003.12	\$ 104,524.00	\$ 104,524.00		
					TOTAL	\$ 110,178.14	TOTAL	\$ 124,880.95	TOTAL	\$ 196,224.00	TOTAL	\$ -

DENOTES FIELD WITH MATH ERROR IN BOOK. CORRECTED VALUE IS SHOWN ON THIS SHEET \*\* INDICATES WINNING BID

LOW -----> HIGH