

CITY OF CUYAHOGA FALLS, OHIO

May 5, 2021

ADDENDUM NO. 1

To the Drawings and Specifications For

2021 CONCRETE STREET PROGRAM

TO ALL BIDDERS:

This Addendum supplements and amends the original Plans and Specifications and shall be taken into account in preparing proposals and shall become a part of the contract documents as follows:

1. The City will make available an electronic version of the Bid Proposal pages to any interested bidder. Contact the City of Cuyahoga Falls, Division of Engineering, at 330.971.8180.
2. Replace Proposal Page 4.1.1* with REVISED 4.1.1* dated 5/05/21. Items changed include:
 - Corrected **Unit Measure** for Item 7 “Remove 24” Pipe”
Should read Linear Feet

END OF ADDENDUM #1

Acknowledgement of Receipt of Addendum No. 1

2021 CONCRETE STREET PROGRAM

PLEASE REPLY IMMEDIATELY via e-mail @ engineering@cityofcf.com, to acknowledge receipt of this addendum.

Sign and print your name below on this acknowledgement sheet.

Addendum No. 1 received by:

Signature Date

Print Name

Company Name

BASE BID

2021 CONCRETE STREET PROGRAM

ITEM NO.	SPEC. REF.	ITEM DESCRIPTION	UNIT MEASURE	ESTIMATED QUANTITY	UNIT COST LABOR	UNIT COST MATERIAL	TOTAL UNIT COST	TOTAL COST	TOTAL AMOUNT WRITTEN OR TYPED WORDS
1	100	CONSTRUCTION PHOTOS	LUMP	1					
2	202	REMOVE PAVEMENT	S.Y.	2780					
3	202	REMOVE AND REINSTALL MAILBOX	EACH	12					
4	202	REMOVE CATCH BASIN	EACH	2					
5	202	REMOVE AND REINSTALL SIGN (FOR REUSE)	EACH	1					
6	202	REMOVE OLD POST FOUNDATION	EACH	1					
7	202	REMOVE 24" PIPE	L.F.	4					
8	202	REMOVE MONUMENT BOX	EACH	3					
9	203	EXCAVATION	C.Y.	830					
10	204	SUBGRADE COMPACTION	S.Y.	2780					
11	209	FINE GRADE	S.Y.	2780					
12	255	FULL DEPTH PAVEMENT SAWING	L.F.	1250					
13	304	12" LIMESTONE BASE	C.Y.	830					
14	452	6" CONCRETE APPROACH Class MS	S.Y.	300					
15	452	8" CONC. PAVEMENT w/ INT. CURB Class MS	S.Y.	2480					
16	605	4" UNDERDRAIN w/ FABRIC WRAP	L.F.	1675					
17	611	3" or 4" PVC DOWNSPOUT DRAIN PIPE	L.F.	165					
18	611	6" HDPE SOLID FLEXIBLE (non-perf) CONDUIT	L.F.	168					
19	611	CLEANOUT ASSEMBLY	EACH	4					
20	611	8" SDR-35 STORMWATER (COLLECTOR) PIPE	L.F.	143					
21	611	12" SDR-35 STORMWATER PIPE	L.F.	570					
22	611	PRECAST MANHOLE	EACH	1					
23	611	CATCH BASIN #3-A	EACH	2					
24	611	CATCH BASIN #3	EACH	2					
25	611	CATCH BASIN #6	EACH	5					
26	611	REBUILD CATCH BASIN	EACH	1					
27	614	MAINTENANCE OF TRAFFIC	LUMP	1					
28	623	MONUMENT BOX	EACH	3					
29	623	CONSTRUCTION LAYOUT STAKES	LUMP	1					
30	624	MOBILIZATION	LUMP	1					