

CITY OF CUYAHOGA FALLS, OHIO

September 9, 2020

ADDENDUM NO. 2

To the Drawings and Specifications For

WEST STEELS CORNERS ROAD RESURFACING

TO ALL BIDDERS:

This Addendum supplements and amends the original Plans and Specifications and shall be taken into account in preparing proposals and shall become a part of the contract documents as follows:

- Engineers Estimate: \$957,070.64
- For purposes of this project, substantially complete will include all pavement construction, resurfacing, traffic control devices and pavement markings being in their final position, and traffic following the final lane arrangements as shown on the plans.
- The widths for Items 251 and 253 will be variable.
- If the Item 646 Final Pavement Markings cannot be installed in 2020 due to weather limitations, the pertinent Item 614 Work Zone Class III items will be replaced with Class I at no additional cost to the Owner.
- For this project, the City will waive the November 1, 2020, paving deadline in ODOT 401.06. However, all other requirements of ODOT 401.06 shall apply, and no paving shall occur beyond November 15, 2020.

END OF ADDENDUM #2

Acknowledgement of Receipt of Addendum No. 2

WEST STEELS CORNERS ROAD RESURFACING

PLEASE REPLY IMMEDIATELY via e-mail @ engineering@cityofcf.com, to acknowledge receipt of this addendum.

Sign and print your name below on this acknowledgement sheet.

Addendum No. 2 received by:

Signature

Date

Print Name

Company Name